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ADDENDUM NO. 1 

TO 

PROCUREMENT AND CONTRACTING REQUIREMENTS 

FOR 

NineStar CR200 Sewer – Division II 

FOR 

NINESTAR CONNECT 

Issue Date:  October 25th, 2023 

 
 

BIDS ARE DUE BY 
Thursday November 9th, 2023 

10:00 AM (Local Time) 

Attn. Alan Martin, Manager of Water and Wastewater Utilities, NineStar Connect – 2243 E Main 

Street; Greenfield, IN 46140 
 

 

This addendum consists of three (3) pages and the following attachments: 

 

Attachment No. 1:  Replaced Specifications 

 Attachment No. 2: Drawings   

Attachment No. 3: Supplementary Documents 

   

The following, as additions to and modifications in the Bidding Requirements and Contract Documents, 

will be included in, and become a part of the NineStar CR200 Sewer – Division II. This Addendum forms 

a part of the Contract Documents.  Bidders are, therefore, instructed to take the following into account in 

rendering any Bid for this work.  Acknowledge receipt of this Addendum in the space provided on the Bid 

Form.  

 

CHANGES TO PRIOR ADDENDA: (N/A)  

CHANGES TO PROCUREMENT REQUIREMENTS: (N/A)  

CHANGES TO CONTRACTING REQUIREMENTS: (N/A)  

CHANGES TO SPECIFICATIONS:  

1. PLEASE NOTE: “Or equal” items will be considered for all products, including products not 

explicitly stated.  We acknowledge that lead times are volatile and that certain product types may 

be more readily available or cost effective.  If exceptions are needed to standards, they will be 

considered for approval on a case-by-case basis.  

2. Replace the following specifications in their entirety with Attachment No. 1 of this addendum:   
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a. “Specification 00 73 00 – Supplementary Conditions” (Added clarifying information 

about the American Rescue Plan Act (ARPA) acronym. Deleted and updated exhibits as 

needed to match the correct requirements.) 

 

CHANGES TO DRAWINGS:  

1. Replace the following drawings in their entirety with Attachment No. 2 of this addendum:  

a. Sheets C404-C406 and C601-602: Tree Clearing removed from scope of project.  

CHANGES TO MISCELLANEOUS DOCUMENTS:  

1. Included as an attachment this addendum (Attachment No. 3) is the Pre-Bid Conference 

Meeting Minutes and Sign-In Sheet.  

 

SUBMITTED QUESTIONS/REQUESTS & RESPONSES: 

1. Pre-Bid Meeting Questions  

a. Q: What is the lead time for INDOT permitting (underground occupancy / right-of-way)?  

i. A: Once all materials are provided to INDOT for the application, which includes 

settlement monitoring plans done by contractor, the process allows for INDOT to 

review the application for up to 30 days.  

b. Q: Are IDOA or INDOT pre-qualifications required where appropriate?  

i. A: Yes, as this is state statute.  

c. Q: Are Davis-Bacon prevailing wages required?   

i. A: No.  

d. Q: Are Davis-Bacon prevailing wages required?   

i. A: No.  

e. Q: Are there required methods for 8” force main?  For example, are all 45° bends required 

to be dug down and open-cut?  

i. A: Force mains can be installed via open cut or directional drill.  RQAW and 

NineStar are very open to adjustments in alignment to allow contractors to drill 

through areas of bends using drill equipment to bend the pipe. HOWEVER, it is 

important to note that the force main will need to maintain an alignment close to 

the edge of the permanent easement, as water main will also be installed at a later 

date within this easement.  

f. Q: Is there a trenching detail for open cut?  

i. A: Yes.  It is on page C900. 

2. Emailed Questions  

a. Q: Please confirm the pre-bid and bid dates for the project?  

i. A: Pre-Bid is 10/19/2023 and is not mandatory.  The bid date is 11/9/2023. 

b. Q: Is there a construction estimate for Divisions I and II?  

i. A: Yes; however, we cannot share it prior to bid.  

c. Q: For Division II, is this project all open cut?  

i. A: The gravity sewer is open cut at all areas except for the crossing of CR200 where 

indicated.  The force main can be installed by open cut or trenchless installation as 
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long as requirements are met in wetlands.  We anticipate the force main will most 

likely be drilled.  

d.  Q: Can a contractor bid on just one division bid package?  

i. A: Yes, each division is bid separately.  

 

+    +    END OF ADDENDUM    +    + 

 

 

PLEASE ACKNOWLEDGE THIS ADDENDUM IN THE BID FORM YOU SUBMIT. 

 

Certified:____________________                                      

    Engineer 

 

Date:_ 10/25/2023   



wweidenbenner
Text Box
Attachment No. 1 Specifications 

wweidenbenner
Text Box
NineStar CR 200 Sewer - Division IIAddendum 1

wweidenbenner
Image



RQAW Corporation  NineStar CR 200 W Sewer – Division II  

 

 

SUPPLEMENTARY CONDITIONS 00 73 00 - 1  

SECTION 00 73 00 - SUPPLEMENTARY CONDITIONS 

GENERAL 

These Supplementary Conditions amend or supplement the Standard General Conditions of 

the Construction Contract, EJCDC® C-700 (2013 Edition). All provisions that are not so 

amended or supplemented remain in full force and effect. 

The terms used in these Supplementary Conditions have the meanings stated in the General 

Conditions. Additional terms used in these Supplementary Conditions have the meanings 

stated below, which are applicable to both the singular and plural thereof. 

The address system used in these Supplementary Conditions is the same as the address system 

used in the General Conditions, with the prefix "SC" added thereto. 

 

ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

SC-1.01.A. Defined Terms 

Add new paragraph 1.01.A.49 and 1.01.A.50 immediately after paragraph 1.01.A.48 of the General 

Conditions which shall read as follows: 

49.  “Additional Insureds”, except where otherwise expressly defined, shall mean: 

   NineStar Connect 

   RQAW Corporation 

   Atlas Technical Consultants, LLC 

ARTICLE 2 – PRELIMINARY MATTERS 

SC-2.02 Copies of Documents  

SC-2.02.A.  Amend the first sentence of Paragraph 2.02.A. to read as follows: 

Owner shall furnish to Contractor two (2) copies of the Contract Documents (including 

one fully executed counterpart of the Agreement), and one copy in electronic portable 

document format (PDF).   

ARTICLE 3 – DOCUMENT: INTENT, REQUIREMENTS, REUSE 

SC-3.01 Intent 

SC-3.01.E.  Add new Paragraph 3.01.E.1 immediately after Paragraph 3.01.E: 

1. Engineer will issue, within five working days of receipt, such written 

clarifications or interpretations of the requirement of the Contract 

Documents (in a form as determined by Engineer) as Engineer may 

determine necessary, which shall be consistent with the intent of and 

reasonably inferable from Contract Documents.  If Engineer determines, 

based upon the nature of the requested clarification or interpretation, that 
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the response cannot be furnished in five working days, Engineer will advise 

the Contractor giving a schedule for furnishing the information. 

ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE WORK 

SC-4.01 Commencement of Contract Times; Notice to Proceed 

SC-4.01.A Delete Paragraph 4.01.A. in its entirety and insert the following new paragraph in its 

place: 

A. The Contract Times will commence on the day indicated in the Notice to Proceed. 

A Notice to Proceed may be given at any time within 30 days after the Effective 

Date of the Agreement. 

SC-4.04 Progress Schedule 

SC-4.04.C And new Paragraph 4.04.C. immediately after Paragraph 4.04.B.: 

C. Provide an updated Progress Schedule with each Application for Payment. 

Engineer may deny Application for Payment if an updated Progress Schedule is 

not received. 

SC-4.05 Delay’s in Contractor’s Progress 

SC-4.05.A Delete Paragraph 4.05.A. in its entirety and insert the following new paragraph in its 

place: 

A. No claim for payment, compensation or adjustment of any kind (other than the 

extensions of time provided for herein) shall be made or asserted against the 

Owner or Engineer by the Provider for damages caused by hindrances or delays 

from any cause, whether such hindrances or delays be avoidable or unavoidable, 

and the Provider shall make no claim for damages by reason of any such 

hindrances or delays, and will accept in full satisfaction of such hindrances or 

delays an extension of time to complete the performance of the Work as specified. 

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 

ENVIRONMENTAL CONDITIONS 

SC-5.03    Subsurface and Physical Conditions 

SC-5.03 Add the following new paragraphs immediately after Paragraph 5.03.B: 

C. The following reports of explorations and tests of subsurface conditions at or 

adjacent to the Site are known to Owner: 

1. Report dated November 18, 2021, prepared by Atlas Technical Consultants, 

LLC., Indianapolis, IN., entitled: 

Geotechnical Engineering Investigation  

Proposed County Road 200 West Sewer Project 

County Road 200 West and County Road 300 North  

Greenfield, Hancock County, Indiana   

Atlas Project No. 170GC01273 
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The report listed above is appended to the Contract Documents, but is not 

considered part of the Contract Documents.  The Technical Data contained 

therein upon which the Contractor is entitled to rely as provided in Paragraph 

5.03.B of the General Conditions and as identified and established above are 

incorporated therein by reference. 

ARTICLE 6 – BONDS AND INSURANCE 

SC-6.01 Performance, Payment and Other Bonds 

Add new paragraph 6.01.A.1. immediately after paragraph 6.01.A of the General Conditions which shall 

read as follows: 

1.  Contractor shall submit the Maintenance Bond within ten (10) days of acceptance of 

the project by the Owner, for an amount equal to ten percent (10%) of the final 

contract amount, guaranteeing for a period of one (1) year after the date of acceptance 

of the project by the Owner. 

SC-6.02   Insurance—General Provisions 

Add new paragraph 6.02.A.1. immediately after paragraph 6.02.A of the General Conditions which shall 

read as follows: 

1. Contractor may obtain worker’s compensation insurance from an insurance company 

that has not been rated by A.M. Best, provided that such company (a) is domiciled in 

the state in which the project is located, (b) is certified or authorized as a worker’s 

compensation insurance provider by the appropriate state agency, and (c) has been 

accepted to provide worker’s compensation insurance for similar projects by the state 

within the last 12 months. 

SC-6.03 Contractor’s Insurance 

Add new paragraph 6.03.J immediately after paragraph 6.03.K of the General Conditions which shall 

read as follows: 

K.   The limits of liability for the insurance required by Paragraph 6.03 of the General Conditions 

shall provide coverage for not less than the following amounts or greater where required by 

Laws and Regulations: 

1. Workers’ Compensation, and related coverages under Paragraphs 6.03.A.1 

and A.2 of the General Conditions: 

State: Statutory 

Federal, if applicable (e.g., Longshoreman’s): Statutory 

 

Employer’s Liability: $1,000,000 

 

Foreign voluntary worker compensation Statutory 
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2. Contractor’s Commercial General Liability under Paragraphs 6.03.B and 6.03.C 

of the General Conditions which shall include complete operations and 

product liability coverages and eliminate the exclusion with respect to 

property under the care, custody and control of Provider: 

General Aggregate $ 3,000,000 

 

Products - Completed Operations Aggregate $ 2,000,000 

 

Each Occurrence (Bodily Injury and Property 

Damage) $ 1,000,000 

 

3. Automobile Liability under Paragraph 6.03.D. of the General Conditions: 

Bodily Injury: 

   Each person $ 500,000 

   Each accident $ 1,000,000 

 

Property Damage: 

   Each accident $ 1,000,000 

   Combined Single Limit of $ 1,000,000 

 

4. Excess or Umbrella Liability: 

   Per Occurrence $ 1,000,000 

   General Aggregate $ 3,000,000 

 

5. Contractor’s Professional Liability: 

Each Claim $ 1,000,000 

Annual Aggregate $ 3,000,000 

SC-6.04 Owner’s Liability Insurance 

Delete Paragraphs 6.04.A and 6.04.B in their entirety and insert the following: 

A. Contractor shall purchase and maintain until the date of final acceptance, Owner’s and Contractor’s 

Protective Liability Insurance to protect Owner, including its employees, officers, and agents against 

claims which may arise from the operations of the Contractor, or his subcontractors.  The coverage 

shall be for not less than the following amounts or greater where required by law or regulation: 

Combination of Primary and Umbrella Coverage $ 5,000,000 

This insurance shall also cover the Engineer, RQAW Corporation, RQAW Corporation’s 

subconsultants or such other engineer or engineers as may act under the Contract, against similar 

claims. 
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B. Not Used. 

SC-6.05   Property Insurance 

Delete Paragraphs 6.05.A.13 and 6.05.B in their entirety and insert the following: 

13. be maintained in effect until final payment is made unless otherwise agreed to in 

writing by Owner, Contractor, and Engineer with 30 days written notice to each other 

loss payee to whom a certificate of insurance has been issued. 

B. Not used. 

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES 

SC-7.01 Supervision and Superintendence 

Add new paragraphs 7.01.C and 7.01.D immediately after paragraph 7.01.B of the General Conditions 

which shall read as follows: 

C. The Superintendent will be Contractor’s representative at the Site and shall have authority to act 

on behalf of the Contractor.  All communications given to or received from the Superintendent shall 

be binding on Contractor. 

D. Prior to the Acceptance of Contractor’s Bid, the Owner will require Contractor to submit the 

identity and related experience of the Contractor’s proposed Superintendent and Project 

Management Personnel to better evaluate the Contractor’s past performance.  Submitted 

information shall be accompanied by an experience statement with pertinent information 

regarding similar projects and other evidence of qualification for each such individual.  If Owner or 

Engineer, after due investigation, has objection to any proposed Personnel, Owner may, before the 

Notice of Award is given, request Contractor to submit a substitute, without an increase in the Bid 

Price.  Any Personnel so listed and against which Owner or Engineer makes no written objection 

prior to the giving of Notice of Award will be deemed acceptable to Owner and Engineer.  The 

Contractor’s proposed replacement of the Superintendent or Project Management Personnel shall 

also be subject to these requirements. 

SC-7.02 Labor; Working Hours 

SC-7.02.B. Add the following new subparagraphs immediately after Paragraph 7.02.B: 

1. Work Hours: Perform work between 7:00 a.m. and 6:00 p.m. Emergency work may 

be performed anytime without the Owner’s written consent required in paragraph 

7.02.B. 

2. Work After Hours:  Night work may be established by Contractor as regular 

procedure with written consent of Owner.  Such consent, however, may be 

revoked at any time by Owner if Contractor fails to maintain adequate equipment 

and supervision for proper prosecution and control of night work. 

3. Owner’s legal holidays are New Years Day, Memorial Day, Independence Day, 

Labor Day, Thanksgiving Day, Day after Thanksgiving, Christmas Eve, Christmas Day 

SC-7.02.C. Add the following new paragraph immediately after Paragraph 7.02.B: 

Contractor is responsible for the cost of any overtime pay or other expense incurred by 

the Owner for Engineer’s services (including those of the Resident Project 
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Representative, if any), Owner's representative, and construction observation services, 

occasioned by the performance of Work on Saturday, Sunday, any legal holiday, or as 

overtime on any regular work day. If Contractor is responsible but does not pay, or if 

the parties are unable to agree as to the amount owed, then Owner may impose a 

reasonable set-off against payments due under Article 15. 

SC-7.08 Permits 

SC 7.08 Add a new paragraph immediately after Paragraph 7.08.A: 

B. Prior to construction beginning, Owner will have obtained the following permits: 

1. Indiana Department of Environmental Management - Application for 

Construction Permit for Public Sewer System. 

2. Indiana Department of Environmental Management - Construction/Land 

Disturbance Storm Water General Permit. 

3. Indiana Department of Transportation (INDOT) – Right-of-way Permit(s). 

SC-7.09   Taxes 

SC 7.09 Add a new paragraph immediately after Paragraph 7.09.A: 

B. Owner is exempt from payment of sales and compensating use taxes (Indiana 

Gross Retail Tax) of the State of Indiana and of cities and counties thereof on all 

materials to be incorporated into the Work. 

1. Owner will furnish the required certificates of tax exemption to Contractor for 

use in the purchase of supplies and materials to be incorporated into the 

Work. 

2. Owner’s exemption does not apply to construction tools, machinery, 

equipment, or other property purchased by or leased by Contractor, or to 

supplies or materials not incorporated into the Work. 

SC-7.10 Laws and Regulations 

SC 7.10 Add a new paragraph immediately after Paragraph 7.10.C: 

D. Financing of the project will be through American Rescue Plan Act (ARPA).  

SC-7.12 Safety and Protection 

SC 7.12 Add the following new paragraphs 4., 5., 6., and 7. immediately after Paragraph 

7.12.A.3.: 

4. No Duty.  The duty of the Owner or Engineer to observe Contractor’s 

performance does not include any review of the adequacy of Contractor’s 

safety measures in, on, or near the Work site or sites.  Engineer has not been 

retained or compensated to provide design and construction review services 

relating to Contractor’s safety precautions required for Contractor to 

perform the Work. 

5. No Liability.  Neither the Owner, nor an official or employee of the Owner, 

nor the Engineer, or any authorized assistant or agent of any of them, shall 
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be responsible for safety precautions and programs in connection with the 

Work or any liability arising therefrom. 

6. Protection of Operations.  The Contractor shall take all necessary precautions 

so as to cause no unauthorized interruption in any essential part of the 

distribution system operations.  Shutdowns for construction Work shall be 

scheduled in advance (minimum 14 days notice), carefully planned, and shall 

be carried out in close cooperation with the Owner.  

7. Special Requirements for Structural Design.  All structures to be provided by 

the Contractor, that require structural design shall be designed and 

constructed under the observation of a structural engineer, registered in the 

State of Indiana, acting for and retained by the Contractor.  Drawings and 

calculations for such structures shall be prepared and sealed by the 

structural engineer and submitted to the Engineer and Owner for record.  A 

clear outline of the proposed construction procedure shall be shown on the 

drawings.  A statement in writing by the structural engineer attesting that 

said engineer has visited the Work site or sites, that the design does satisfy 

the conditions as actually encountered and that the actual construction 

conforms to the drawings and calculations, as submitted, must be submitted 

to the Engineer before the Work related to such structures will be considered 

complete. 

 

All temporary structures, including sheeting and bracing for excavations, that 

affect the safety of the public, workmen, inspectors, or Owner’s or Engineer’s 

personnel shall be regarded as structures that require structural design. 

SC-7.16 Shop Drawings, Samples, and Other Submittals 

SC 7.16 Delete paragraph 7.16.D.8. in its entirety and insert the following: 

8. Furnish required submittals with sufficient information and accuracy to 

obtain required approval of an item with no more than two submittals.  

Engineer will record Engineer’s time for reviewing a fourth or subsequent 

submittal of a Shop Drawing, sample, or other item requiring approval, and 

Provider shall be responsible for Engineer’s charges to Owner for such time.  

Owner may impose a set-off against payments due to Provider to secure 

reimbursement for such charges. 

SC 7.16 Add the following new paragraph 9. immediately after Paragraph 7.16.D.8.: 

9. Engineer, generally, will process shop drawings and return them to the 

Contractor in not more than 10 working days from day of receipt.  If the 

nature of the shop drawings is such that the review cannot be completed in 

10 working days, Engineer will advise the Contractor giving a schedule for 

performing the review. 

ARTICLE 8 – OTHER WORK AT THE SITE 

SC-8.02 Coordination 

SC-8.02 Add the following new Paragraph 8.02.C. immediately after Paragraph 8.02.B.: 
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C. Should Contractor cause damage to the Work or property of any separate 

contractor at the site, or should any claim arising out of Contractor’s performance 

of the Work at the site be made by any separate contractor against Contractor, 

Owner, Engineer, Engineer’s Consultants, or any other person, Contractor shall 

promptly attempt to settle with such other contractor by agreement, or to 

otherwise resolve the dispute by arbitration or at law.  Contractor shall, to the 

fullest extent permitted by Laws and Regulations, indemnify and hold Owner, 

Engineer, and Engineer’s Consultants harmless from and against all claims, 

damages, losses and expenses (including, but not limited to, fees of engineers, 

architects, attorneys and other professionals and court and arbitration costs) 

arising directly, indirectly or consequentially out of any action, legal or equitable, 

brought by any separate contractor against Owner, Engineer, or Engineer’s 

Consultants to the extent based on a claim arising out of Contractor’s performance 

of the Work.  Should a separate contractor cause damage to the Work or property 

of Contractor or should the performance of Work by any separate contractor at 

the site give rise to any other claim, Contractor shall not institute any action, legal, 

or equitable, against Owner, Engineer, or Engineer’s Consultants or permit any 

action against any of them to be maintained and continued in its name of for its 

benefit in any court or before any arbiter which seeks to impose liability on or to 

recover damages from Owner, Engineer, or Engineer’s Consultants on account of 

any such damage or claim.  If Contractor is delayed at any time in performing or 

furnishing Work by any act or neglect of a separate contractor and Owner and 

Contractor are unable to agree as to the extent of any adjustment in Contract 

Times attributable thereto, Contractor may make a claim for an extension of times 

in accordance with Article 11.  An extension of the Contract Times shall be 

Contractor’s exclusive remedy with respect to Owner, Engineer, and Engineer’s 

Consultants for any delay, disruption, interference, or hindrance caused by any 

separate contractor.  This paragraph does not prevent recovery from Owner, 

Engineer, or Engineer’s Consultants for activities that are their respective 

responsibilities. 

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION 

SC-10.03 Project Representative 

SC-10.03 Add the following new paragraphs immediately after Paragraph 10.03.A: 

B. The Resident Project Representative (RPR) will be Engineer's representative at the 

Site, will act as directed by and under the supervision of Engineer, and will confer 

with Engineer regarding RPR's actions. 

1. General: RPR's dealings in matters pertaining to the Work in general shall be 

with Engineer and Contractor. RPR's dealings with Subcontractors shall only 

be through or with the full knowledge and approval of Contractor. RPR shall 

generally communicate with Owner only with the knowledge of and under 

the direction of Engineer. 

2. Liaison: 

a. The RPR will generally serve as the Engineer’s liaison with Contractor. 

Working principally through Contractor’s authorized representative or 
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designee, assist in providing information regarding the provisions and 

intent of the Contract Documents. 

b. Assist Engineer in serving as Owner’s liaison with Contractor when 

Contractor’s operations affect Owner’s on-Site operations. 

c. Assist in obtaining from Owner additional details or information, when 

required for proper execution of the Work. 

3. Review of Work and Rejection of Defective Work: 

a. Conduct on-Site observations of Contractor’s work in progress to assist 

Engineer in determining if the Work is in general proceeding in 

accordance with the Contract Documents. 

b. Report to Engineer whenever RPR believes that any part of Contractor’s 

work in progress is defective, will not produce a completed Project that 

conforms generally to the Contract Documents, or will imperil the 

integrity of the design concept of the completed Project as a functioning 

whole as indicated in the Contract Documents, or has been damaged, or 

does not meet the requirements of any inspection, test or approval 

required to be made; and advise Engineer of that part of work in 

progress that RPR believes should be corrected or rejected or should be 

uncovered for observation, or requires special testing, inspection or 

approval. 

4. Inspections, Tests, and System Start-ups: 

a. Verify that tests, equipment, and systems start-ups and operating and 

maintenance training are conducted in the presence of appropriate 

Owner’s personnel, and that Contractor maintains adequate records 

thereof. 

b. Observe, record, and report to Engineer appropriate details relative to 

the test procedures and systems start-ups. 

5. Records: 

a. Prepare a daily report or keep a diary or log book, recording Contractor’s 

hours on the Site, Subcontractors present at the Site, weather 

conditions, data relative to questions of Change Orders, Field Orders, 

Work Change Directives, or changed conditions, Site visitors, deliveries of 

equipment or materials, daily activities, decisions, observations in 

general, and specific observations in more detail as in the case of 

observing test procedures; and send copies to Engineer. 

b. Record names, addresses, fax numbers, e-mail addresses, web site 

locations, and telephone numbers of all Contractors, Subcontractors, and 

major Suppliers of materials and equipment. 

c. Maintain records for use in preparing Project documentation. 

6. Payment Requests:  Review applications for payment with Contractor for 

compliance with the established procedure for their submission and forward 

with recommendations to Engineer, noting particularly the relationship of the 
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payment requested to the Schedule of Values, Work completed, and 

materials and equipment delivered at the Site but not incorporated in the 

Work. 

7. Completion: 

a. Participate in Engineer’s visits to the Site to determine Substantial 

Completion, assist in the determination of Substantial Completion and 

the preparation of a punch list of items to be completed or corrected. 

b. Participate in Engineer’s final visit to the Site to determine completion of 

the Work, in the company of Owner and Contractor, and prepare a final 

punch list of items to be completed and deficiencies to be remedied. 

c. Observe whether all items on the final list have been completed or 

corrected and make recommendations to Engineer concerning 

acceptance and issuance of the notice of acceptability of the work. 

C. The RPR shall not: 

1. Authorize any deviation from the Contract Documents or substitution of 

materials or equipment (including “or-equal” items). 

2. Exceed limitations of Engineer’s authority as set forth in the Contract 

Documents. 

3. Undertake any of the responsibilities of Contractor, Subcontractors, or 

Suppliers. 

4. Advise on, issue directions relative to, or assume control over any aspect of 

the means, methods, techniques, sequences or procedures of Contractor’s 

work. 

5. Advise on, issue directions regarding, or assume control over security or 

safety practices, precautions, and programs regarding the activities or 

operations of Owner or Contractor. 

6. Participate in specialized field or laboratory tests or inspections conducted 

off-site by others except as specifically authorized by Engineer. 

7. Accept Shop Drawing or Sample submittals from anyone other than 

Contractor. 

8. Authorize Owner to occupy the Project in whole or in part. 

ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK 

SC-11.07   Execution of Change Orders 

SC 11.07.C Add the following new paragraph immediately after Paragraph 11.07.C.: 

D. After execution of a Change Order, Contractor shall update the Project Schedule 

and/or Schedule of Values to reflect the agreed upon changes in Contract Price 

and/or Contract Time. 
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ARTICLE 14 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE 

WORK 

SC-14.02   Tests, Inspections, and Approvals 

SC 14.02.B Delete Paragraph 14.02.B. in its entirety and insert the following in its place: 

B. Contractor shall employ and pay for the services of an independent testing 

laboratory to perform all inspections, test or approvals required by the Contract 

Documents except as otherwise specifically provided in the Contract Documents. 

ARTICLE  15 – PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

SC-15.01 Progress Payments: 

SC 15.01.B Add the following new subparagraph to Paragraph 15.01.B.1.: 

a. Submit three copies of each application on a form approved by the Owner.  Present 

required information in typewritten form or on electronic media printout. 

SC 15.01.B Add the following new Paragraph 15.01.B.4. immediately after Paragraph 15.01.B.3.: 

4. Stored Materials - Individual items with value of not less than $10,000 are 

eligible for payment by Owner as stored materials.  Contractor may request 

payment of stored materials as approved by the Owner, submit a separate 

schedule for Materials Stored showing line item, description, previous value 

received, value incorporated into the work, and present value.  Payment for 

stored materials is not guaranteed. 

SC 15.01.C Add the following new Paragraph 15.01.C.7. immediately after Paragraph 15.01.C.6.: 

7.      Keep all record drawings up to date.  Engineer’s review and recommendation 

for payment to the Owner is subject to the Contractor maintaining all record 

drawings are in alignment with the progress of the Work. 

SC 15.01.D Delete Paragraph 15.01.D in its entirety and insert the following in its place: 

1. Thirty days after presentation of the Application for Payment to Owner with 

Engineer’s recommendation, the amount recommended (subject to any 

Owner set-offs) will become due, and when due will be paid by Owner to 

Contractor. 

SC-15.03 Substantial Completion 

SC 15.03.B Add the following new subparagraph to Paragraph 15.03.B: 

1. If some or all of the Work has been determined not to be at a point of 

Substantial Completion and will require re-inspection or re-testing by 

Engineer, the cost of such re-inspection or re-testing, including the cost of 

time, travel and living expenses, shall be paid by the Contractor to Owner.  If 

Contractor does not pay, or the parties are unable to agree as to the amount 

owed, then Owner may impose a reasonable set-off against payments due 

under Article 15. 
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ARTICLE 18 – MISCELLANEOUS 

SC-18.12 American Iron and Steel 

SC-18.12 Add the following new paragraph immediately after Paragraph 18.11.  

18.12 American Iron and Steel 

A. SRF materials regarding the American Iron and Steel provision applicable to this 

project are attached as Exhibit A to the Supplementary Conditions. 

SC-18.13 Disadvantaged Business Enterprise 

SC-18.13 Add the following new paragraph immediately after Paragraph 18.12.  

18.13 Disadvantaged Business Enterprise 

A. Take all necessary affirmative steps to assure that minority and women’s business 

enterprises are used when possible.  Affirmative steps shall include taking the 

following actions for all of these two (2) types of enterprises: 

1. Placing qualified enterprises on solicitation lists: 

2. Assuring that these enterprises are solicited whenever they are potential 

sources. 

3. Dividing total requirements, when economically feasible, into smaller tasks or 

quantities to permit maximum participation by these enterprises. 

4. Establishing delivery schedules, where the requirement permits, which 

encourage participation by these enterprises. 

5. Using the services and assistance of the Small Business Administration and the 

Minority Business Development Agency of the Department of Commerce. 

6. Requiring each subcontractor to take the affirmative steps 1. through 5. 

above. 

Disadvantaged Business Enterprise forms and guidance are attached as Exhibit B to 

the Supplementary Conditions. 

SC-18.14 Prohibition of Discrimination 

SC-18.14 Add the following new paragraph immediately after Paragraph 18.13.  

18.14 Prohibition of Discrimination 

B. The Contractor agrees: 

1. That in the hiring of employees for the performance of work under this 

Contract or any subcontract hereunder, no contractor, or subcontractor, nor 

any person acting on behalf of such contractor or subcontractor, shall, by 

reason of race, religion, color, sex, national origin or ancestry, discriminate 

against any citizen of the State of Indiana who is qualified and available to 

perform the work to which the employment relates; 

2. That no contractor, subcontractor, or any person on his/her behalf shall in any 

manner, discriminate against or intimidate any employee hired for the 
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performance of work under this Contract on account of race, religion, color, 

sex, national origin or ancestry; 

3. That there may be deducted from the amount payable to the Contractor 

under this Contract, a penalty of five dollars [$5.00] for each person for each 

calendar day during which such person was discriminated against or 

intimidated in violation of the provisions of the Contract; and 

4. That this Contract may be cancelled or terminated by the Owner and all 

money due to become due hereunder may be forfeited, for a second or any 

subsequent violation of the terms or conditions of this section of the Contract. 

SC-18.15 Severability 

SC-18.15 Add the following new paragraph immediately after Paragraph 18.14.  

18.15 Severability 

A. If any portion of the Contract Documents is invalid or unenforceable pursuant to 

applicable law, such portion shall be void in the jurisdiction where it is invalid or 

unenforceable, and the remainder of the Contract Documents shall remain 

binding upon the parties hereto. 

SC-18.16 Compliance with E-Verify Program 

SC-18.16 Add the following new paragraph immediately after Paragraph 18.15.  

18.16 Compliance with E-Verify Program 

A. Pursuant to IC 22-5-1.7, Contractor shall enroll in and verify the work eligibility 

status of all newly hired employees of Contractor through the E-Verify Program 

(“Program”).  Contractor is not required to verify the work eligibility status of all 

newly hired employees through the Program if the Program no longer exists. 

B. Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that 

Contractor or its subcontractor subsequently learns is an unauthorized alien.  If 

Contractor violates this Section 18.16, Owner shall require Contractor to remedy 

the violation not later than thirty (30) days after Owner notifies Contractor. If 

Contractor fails to remedy the violation within the thirty (30) day period, Owner 

shall terminate the Contract for breach of contract.  If Owner terminates the 

Contract, Contractor shall, in addition to any other contractual remedies, be liable 

to Owner for actual damages.  There is a rebuttable presumption that Contractor 

did not knowingly employ an unauthorized alien if Contractor verified the work 

eligibility status of the employee through the Program. 

C. If Contractor employs or contracts with an unauthorized alien but Owner 

determines that terminating the Contract would be detrimental to the public 

interest of public property, Owner may allow the Contract to remain in effect until 

Owner procures a new contractor. 

D. Contractor shall, prior to performing any work, require each subcontractor to 

certify to Contractor that the subcontractor does not knowingly employ or 

contract with an unauthorized alien and has enrolled in the Program. Contractor 
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shall maintain on file a certification from each subcontractor throughout the 

duration of the Project.  If Contractor determines that a subcontractor is in 

violation of this Paragraph 18.16, Contractor may terminate its contract with the 

subcontractor for such violation.  Such termination may not be considered a 

breach of contract by Contractor or the subcontractor. 

E. With the Agreement, Contractor shall submit executed affidavits stating they will 

not knowingly employ illegal aliens.  

F. Contractor’s subcontractors shall, prior to performing any work, submit executed 

affidavits which state they will not knowingly employ illegal aliens.  

SC-18.17 Engaging in Activities with Iran 

SC-18.17 Add the following new paragraph immediately after Paragraph 18.16.  

18.17 Engaging in Activities with Iran 

A. Pursuant to IC 5-22-16.5, Contractor shall not engage in investment activities in 

the country of Iran. 
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STR. 112
STA. 160+29.67
N: 1653356.0886
E: 278160.9908

B

BOULDERS LIFT STATION,
SEE DIVISION I PLANS, SHEET C600
FOR DETAILS. INSTALL EQUIPMENT
PER SPECIFICATIONS.

FOR CONTINUATION OF
BOULDER'S FORCE MAIN,
SEE SHEET C601.
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STR. 112
 48" SANITARY MANHOLE
160+29.69
RIM:848.87
INV E: 833.76 (18" PVC)
INV SW: 833.66 (18" PVC)

EXISTING
GRADE

15' OF 18"
 RJ SDR 21

@ 0.30%

BOTTOM OF STR.:822.35

BOULDERS LS
TOP OF STR.:849.30

INV. ELEV.:833.62

C406
GRAVITY SEWER
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BEDROCK LANE

EXISTING WETLAND

TO BE DEMOED, CONTRACTOR SHALL REPLACE IN KIND

A

B

KEY NOTES

 MANHOLE SHALL HAVE THE INTERIOR OF THE MANHOLE LINED
 WITH SPECTRASHIELD, CEMENTITIOUS LINERS WITH CALCIUM
 ALUMINATE MORTARS SUCH AS STRONGSEAL, SAUEREISEN,
 MADEWELL, CONCO SPRAYROQ OR APPROVED EQUAL. APPLY
 COATING PER MANUFACTURER'S RECOMMENDATION.

C

D APPROXIMATE LOCATION OF EXISTING UTILITY SHOWN.
CONTRACTOR TO VERIFY LOCATION

E CONTRACTOR TO NOT DISTURB MORE THAN 0.1 ACRES OF
WETLAND

F TO BE REMOVED

C

TREE CLEARING
WITHIN R.O.W.

BY OTHERS
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160+50161+00161+50162+00162+50163+00163+50164+00164+50165+00165+50166+00166+50167+00167+50168+00168+50169+00169+50170+00170+50171+00

35 LF OF 8" HDPE FORCE MAIN @ 0.04%

50 LF OF 8" HDPE FORCE MAIN @ 4.21%

27 LF OF 8" HDPE FORCE MAIN @ 4.96%

146 LF OF 8" HDPE FORCE MAIN @ 9.31%

50 LF OF 8" HDPE FORCE MAIN @ 1.65%

2" AIR COMBINATION VALVE
STA: 169+63.00
ELEV: 843.370

EXISTING GRADE

86 LF OF 8" HDPE
FORCE MAIN @ 7.34%

BOULDER'S LIFT STATION
TOC: 849.30

7' MINIMUM CLEARANCE,
BASE ELEV.: 842.30±

BASE ELEV.: 822.35

191 LF OF 8" HDPE FORCE MAIN @ 2.96%

PROPOSED 8" 22.5° BEND

PROPOSED 8" 45° BEND

PROPOSED 8" 45° BEND

PROPOSED 8" 45° BEND

PROPOSED 8" 45° BEND

PROPOSED 8" 45° BEND

PROPOSED 8" 45° BEND

PROPOSED 8" 45° BEND
108 LF OF 8" HDPE FORCE MAIN @ 2.69%

65 LF OF 8" HDPE FORCE MAIN @ 2.99%

59 LF OF 8" HDPE FORCE MAIN @ 3.00%

67 LF OF 8" HDPE FORCE MAIN @ 2.99%

29 LF OF 8" HDPE FORCE MAIN @ 3.03%

39 LF OF 8" HDPE
FORCE MAIN @ 2.96%

12 LF OF 8" HDPE
FORCE MAIN @ 2.96%

9 LF OF 8" HDPE
FORCE MAIN @ 2.96%

BEDROCK LANE

160+45"B
"

161+23"D
"

162+00"D"163+00"D"

164+00"D"

165+00"D
"

166+00"D
"

167+00"D
"

168+00"D"

169+00"D"

170+00"D"

171+00"D"

161+50

162+50163+50

164+50

16
5+

50

166+50

167+50

168+50

169+50

170+50

SEE DIVISION I PLANS, SHEETS
C600 - C600-B FOR LIFT STATION

SITE PLAN AND DETAILS.

PROPOSED 8" 45° BEND
N:1653342.27

E:278084.97

PROPOSED 8" 45° BEND
N:1653345.66
E:277892.21

PROPOSED 8" 45° BEND
N:1653342.16
E:277890.76

PROPOSED 8" 45° BEND
N:1653363.38

E:277869.54

PROPOSED 8" 45° BEND
N:1653366.88
E:277870.99

PROPOSED 8" 45° BEND
N:1653366.88

E:277803.05

PROPOSED 8" 45° BEND
N:1653363.38
E:277804.50

PROPOSED 8" 45° BEND
N:1653324.72

E:277760.93

PROPOSED 8" 45° BEND
N:1653323.28
E:277764.44

PROPOSED 8" 45° BEND
N:1653259.37

E:277761.03

PROPOSED 8" 45° BEND
N:1653257.94
E:277764.51PROPOSED 8" 22.5° BEND

N:1653182.22
E:277684.24

PROPOSED 8" 22.5° BEND
N:1653179.16
E:277686.19

PROPOSED COMBINATION VALVE
N:1653085.18

E:277445.64

PROPOSED 8" 45° BEND
N:1653319.48

E:278112.60

PROPOSED 8" 45° BEND
N:1653319.93

E:278125.62

PROPOSED 8" 45° BEND
N:1653317.45

E:278111.85
PROPOSED 8" 45° BEND

N:1653317.96
E:278126.52

PROPOSED 8" 45° BEND
N:1653345.79

E:278084.10
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BOULDERS FORCE MAIN
PLAN AND PROFILE

M
AT

C
H

LI
N

E 
- S

EE
 S

H
EE

T 
C

40
6

M
AT

C
H

LI
N

E 
- S

EE
 S

H
EE

T 
C

60
2

EXISTING WETLAND

TO BE DEMOED, CONTRACTOR SHALL REPLACE IN KIND

A

B

KEY NOTES

 MANHOLE SHALL HAVE THE INTERIOR OF THE MANHOLE LINED
 WITH SPECTRASHIELD, CEMENTITIOUS LINERS WITH CALCIUM
 ALUMINATE MORTARS SUCH AS STRONGSEAL, SAUEREISEN,
 MADEWELL, CONCO SPRAYROQ OR APPROVED EQUAL. APPLY
 COATING PER MANUFACTURER'S RECOMMENDATION.

C

D APPROXIMATE LOCATION OF EXISTING UTILITY SHOWN.
CONTRACTOR TO VERIFY LOCATION

E CONTRACTOR TO NOT DISTURB MORE THAN 0.1 ACRES OF
WETLAND

F TO BE REMOVED

A

F

E D

D

D

TWO (2) 8-INCH FORCE MAINS
ALONG SIMILAR ALIGNMENT

TWO (2) 8-INCH FORCE MAINS
ALONG SIMILAR ALIGNMENT

TREE CLEARING
WITHIN R.O.W.
BY OTHERS

TREE CLEARING
WITHIN R.O.W.

BY OTHERS
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171+00"D"

172+00"D"

173+00"D"

174+00"D"175+00"D"176+00"D"177+00"D"

17
8+

00
"D

"
17

9+
00

"D
"

18
0+

00
"D

"

170+50

171+50

172+50

173+50
174+50175+50176+50177+50

17
8+

50
17

9+
50

18
0+

50

EXISTING SANITARY SEWER EASEMENT

EXISTING SANITARY SEWER EASEMENT

3.5'

PROPOSED 8" 22.5° BEND
N:1652931.21
E:277082.00

PROPOSED 8" 22.5° BEND
N:1652927.74

E:277082.68

PROPOSED 8" 45° BEND
N:1652930.45

E:276688.01

PROPOSED 8" 45° BEND
N:1652926.96
E:276689.47

PROPOSED 8" 45° BEND
N:1652907.17

E:276664.82

PROPOSED 8" 45° BEND
N:1652905.72
E:276668.32

PROPOSED COMBINATION VALVE
N:1652933.67
E:276878.18

815

820

825

830

835

840

845

850

855

860

171+00171+50172+00172+50173+00173+50174+00174+50175+00175+50176+00176+50177+00177+50178+00178+50179+00179+50180+00180+50

156 LF OF 8" HDPE
FORCE MAIN @ 6.46%

32 LF OF 8" HDPE FORCE MAIN @ 2.25%

229 LF OF 8" HDPE FORCE MAIN @ 6.11%

50 LF OF 8" HDPE FORCE MAIN @ 1.26%

138 LF OF 8" HDPE FORCE MAIN @ 4.21%

50 LF OF 8" HDPE
 FORCE MAIN @ 2.20%

54 LF OF 8" HDPE FORCE MAIN @ 1.28% 40 LF OF 8" HDPE FORCE MAIN @ 4.27%

36 LF OF 8" HDPE FORCE MAIN @ 5.00%

2" AIR COMBINATION VALVE
STA: 175+64
ELEV: 833.75

EXISTING GRADE

164 LF OF 8" HDPE
FORCE MAIN @ 7.32%

PROPOSED 8" 45° BEND

PROPOSED 8" 45° BEND

PROPOSED 8" 45° BEND
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1 Addendum No. 1 10/26/23

BOULDERS FORCE MAIN
PLAN AND PROFILE

MATCHLINE - SEE SHEET C603

MATCHLINE - SEE SHEET C601

EXISTING WETLAND

TO BE DEMOED, CONTRACTOR SHALL REPLACE IN KIND

A

B

KEY NOTES

 MANHOLE SHALL HAVE THE INTERIOR OF THE MANHOLE LINED
 WITH SPECTRASHIELD, CEMENTITIOUS LINERS WITH CALCIUM
 ALUMINATE MORTARS SUCH AS STRONGSEAL, SAUEREISEN,
 MADEWELL, CONCO SPRAYROQ OR APPROVED EQUAL. APPLY
 COATING PER MANUFACTURER'S RECOMMENDATION.

C

D APPROXIMATE LOCATION OF EXISTING UTILITY SHOWN.
CONTRACTOR TO VERIFY LOCATION

E CONTRACTOR TO NOT DISTURB MORE THAN 0.1 ACRES OF
WETLAND

F TO BE REMOVED
A

F

TWO (2) 8-INCH FORCE MAINS
ALONG SIMILAR ALIGNMENT

TWO (2) 8-INCH FORCE MAINS
ALONG SIMILAR ALIGNMENT

TREE CLEARING
WITHIN R.O.W.
BY OTHERS
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Notes from meeting provided. 

PRE-BID MEETING 
Client: NineStar Connect  

Project Name: CR200 Sewer Division I and Division II 

Project ID: 21-400-357-1 

Meeting Location: 2243 E Main Street; Greenfield, IN 46140 

Date: October 19th, 2023 at 10:00 AM  

Goals 

• Introductions 

• Scope of Work 

• Document Availability 

• Contract Milestones 

• Addenda 

• Special Considerations 

• General Questions/Discussion 

Introductions 

• NineStar Connect 

• RQAW 

o Sub-consultants 

• Sign-in Sheet 

o Sign-in sheet attached.   

Scope of Work 

• Division I:  

o Sugar Creek WWTP Lift Station Retrofit 

 Includes new valve vault.  

o CR 300 Lift Station Site  

o Combination Valve Vault Site 

o Boulders Lift Station Site 

 There is an existing lift station to be demolished. A new lift station will be constructed as well 

as a part of this project.  

o Upgrades to Philadelphia WWTP Headworks 

 Includes new screening structure.  

• Division II: 

o Gravity Sewer System with Manholes  
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o Force Main  

o INDOT and Sugar Creek Crossings 

Document Availability 

• RQAW Online Plan Room 

o Electronic documents can be downloaded from: https://rqaw.com/public-documents/ 

Milestone Date 

Pre-bid Meeting October 19th, 2023 

Last Day for Questions  November 6th, 2023 

Final Addendum  November 7th, 2023 

Open Bids November 9th, 2023 

Close of Loan and Anticipated NTP January 2024 

Project is funded by American Rescue Plan Act (ARPA) through county granting.  January anticipated NTP date is 

based on a 60-day bid hold.  This date may be sooner.  

 

Bid Overview 

• Bids Due – Thursday November 9th, 2023 at 10:00 AM  

o Bid Location – Sealed bids submitted to the attention of Alan Martin at the NineStar Connect; 2243 E 

Main Street; Greenfield, IN 46140 

 Drop all bids off at front desk.   

o Bid Opening will occur at 10:00 AM at the NineStar Connect Greenfield Office  

 Bid opening will be in public training room and will be open to contractors.  

• Contract 

o Division I  

 Unit Price Contract by Lump Sums of Work at Each Site  

o Division II  

 Unit Price Contract 

• Documents due at Bid (PER DIVISION SUBMITTING FOR.  ONE BID PACKAGE PER DIVISION)  

o Completed Bid Form – Section 00 41 13 

o Required Bid Security 

o List of Proposed:  

 Subcontractors  

 Suppliers 

o List of Project References  

o Evidence of Bidder’s Authority to do business in the State of Indiana 

o Bidder’s state or contractor license number 



Page | 3 

o Acknowledgement of Addendum(s) 

o Contractor’s Bid for Public Work – Form 96 

o American Iron and Steel Certification  

 Attachment in specifications to fill out (worksheet). No BABA requirements for this job.  

o Good Faith Efforts Worksheet 

o E-Verify Affidavit 

o Bids remain in effect for 60 days 

Contract Milestones 

• Final Completion 7/1/2025 – as directed by the specifications 

• Substantial Completion 6/1/2025 – as directed by the specifications 

o Timeline driven by potential development near CR300.   

• Liquidated Damages: $1,500 per day for missing Substantial Completion. $750 per day for missing Final 

Completion 

Addenda 

• All questions to be sent in writing to Aaron Crow or Gretta Preston no later than Tuesday October 31st, 2023: 

o Email: gpreston@rqaw.com  

o Mail: 8770 North St., Ste. 110, Fishers, IN 46038 

• Addendum No. 1 

o Planned to Issue October 26th 

o Updates 

 Electrical Updates (Permanent Generators) – Division I  

 Bollards at Select Sites – Division I 

 Q/As and Notes from Pre-Bid – Both Divisions  

General Questions/Discussion 

• Funding by ARPA and NineStar Connect   

• IDEM permits have been submitted and are in process, where applicable.   

• Utility locations will need to be confirmed in the field. 

• Potential Staging Areas 

• Site Tours 

o A site tour will be conducted immediately after the Pre-Bid Meeting as requested. 

o All other site tours need to be coordinated individually with Alan Martin at 317.694.7299 

 Contact Alan for access to any locked sites if this is needed (Sugar Creek and Philadelphia 

sites both fenced).  

 Questions provided from meeting on Addendum #1.  
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